ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 3
1. DATE OF ORDER 2. CONTRACT NO. gf any) 6. SHIP TO:
EP-W-17-00
07/18/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. - £
0004 PR-OLEM=-17-00146 Office of Emergency Management
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD U.S. EPA
US Environmental Protection Agency William Jefferson Clinton Bldg
William Jefferson Clinton Building 1200 Pennsylvania Avenue, N.W.
1200 Pennsylvania Avenue, N. W. e
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Wasliincraen DC 20004
7.TO: CATE GARRIS f. SHIP VIA

a. NAME OF CONTRACTOR

SRA INTERNATIONAL, INC.

8. TYPE OF ORDER

b. COMPANY NAME

[ ]a. PURCHASE

¢c. STREET ADDRESS
15036 CONFERENCE CENTER DRIVE

REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
CHANTILLY

e. STATE
VA

f. ZIP CODE
20151

this order and on the attached sheet, if
anv. includina deliverv as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Office of Emergency Management

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

D a. SMALL b. OTHER THAN SMALL

D f. SERVICE-DISABLED
VETERAN-OWNED

D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

l:l e. HUBZone

[ | h.EDWOSB

12. F.O.B. POINT

Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 097779698
The terms and conditions of contract
EP-W-17-003 are hereby incorporated by
reference. Services rendered under this
task order are for severable services. This
is a time-and-materials task order and is
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $1,770,284.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
c. CITY [d-STATE . ZIP CODE $427,408.00
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

07/18/2017

FE LR Flrgo

23. NAME (Typed)

Mark Heare
ELECTRDMNIC

SIGEHATURE

TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
07/18/2017 |EP-W-17-003 0004
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
subject to the Limitation of Cost and
Limitation of Funds clauses.

The contractor shall perform services in
accordance with the attached Statement of
Work and the contractor's proposal dated
03/15/2017 in the amount of $ 2,197,692.00.

The task order base period of performance
is 07/18/2017 through 07/17/2018. The
Government may extend the period of
performance of this task order for up to
four additional years not to exceed
07/17/2022 for the amounts specified in the
contractor's proposal dated 03/15/2017.

The task order ceiling is $ 427,408.00,
which the contractor is not authorized to
exceed. The contractor exceeds this amount
at its own risk. The task order is
incrementally funded in the amount of
$180,000.00
TOCOR: Sicy Jacob
Admin Office:
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 07/18/2017 to
07/17/2018

0001 Task Order 0004, Base Period Ceiling and
Funding

Accounting Info:
17-18-B-D3R-301DC3-2505-17D3R17008-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

D3R Program (PRC): 301DC3 Budget

(BOC): 2505 DCN - Line ID:
17D3R17008-001

Funding Flag: Complete
Funded: $180,000.00

0002 Task Order 0004 Option Period 1 Ceiling and 430,220.00
Continued
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $430,220.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)

PREVIOUS EDITION NOT USABLE Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
07/18/2017 |EP-W-17-003

ORDER NO.
0004

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0003

0004

0005

Funding
(Option Line Item)
05/23/2018

Task Order 0004 Option Period 2 Ceiling and
Funding

(Option Line Item)

05/23/2019

Task Order 0004 Option Period 3 Ceiling and
Funding

(Option Line Item)

05/22/2020

Task Order 0004 Option Period 4 Ceiling and
Funding

(Option Line Item)

05/23/2022

438,640.00

447,102.00

454,322.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$1,340,064.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



OFFICE OF EMERGENCY MANAGEMENT
REGULATION, EVALUATION AND TECHNICAL SUPPORT

REQUEST FOR OFFER: EP-W-17-003/0004
TASK ORDER TITLE: Support for CAA Section 112 (r) (RMP), CERCLA and EPCRA Regulations,
Lists of Chemicals and Guidance Documents

TASK ORDER STATEMENT OF WORK

l. BACKGROUND

Section 112(r) of the Clean Air Act (CAA) amendments of 1990 includes provisions for the development
of accidental release prevention requirements for hazardous chemicals. Under these provisions, the
U.S. Environmental Protection Agency (EPA) promulgated regulations (the “RMP” regulations) for the
prevention and detection of accidental releases of listed regulated substances and for response to such
releases by the owners and operators of the sources of such releases. These regulations require
regulated facilities to implement a risk management program and to submit to EPA a summary of the
program called a risk management plan. The RMP regulations are codified in 40 CFR part 68.

The Emergency Planning and Community Right to know Act (EPCRA), was enacted in 1986 to encourage
state and local planning and preparedness for spills or releases of extremely hazardous substances.
EPCRA created requirements for State and local agencies to plan and prepare for chemical emergencies,
and public access to information concerning potential chemical hazards. EPA published the
implementing regulations as well as the list of chemicals and reporting thresholds for facilities to comply
with the provisions of EPCRA. The regulations and the list of chemicals are codified in 40 CFR parts 355
and 370.

The Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) or “Superfund”
was enacted in 1980 establishes broad federal authority to deal with releases or threats of release of
hazardous substances from vessels and facilities. EPA established the list of hazardous substances and
their reportable quantities (RQs) as well as regulations to comply with the release reporting
requirements. The law requires the persons in charge of vessels or facilities to notify the National
Response Center (NRC) if there is a release of a hazardous substance equal to or greater than its RQ.
The law authorizes EPA to revise the list of hazardous substances and their RQs or designate additional
chemicals to the list. The regulations and the list of hazardous substances are codified in 40 CFR part
302.

EPA/OEM develops regulations and guidance under CAA Section 112(r), CERCLA and EPCRA. Regulatory
activities may include conducting analyses and preparing reports for studies related to chemical risk
information, conducting any necessary analytical and acute toxicity studies of chemicals to support the
regulatory decision process for adding or deleting chemicals under these statutes, developing
information collection requests, developing regulatory options, performing cost/benefit analyses,
providing support to develop draft regulatory text or preamble language, and providing support to
develop summary and response to comments documents. This statement of work also includes support
for revising existing guidance documents as well as developing new guidance documents under CAA
Section 112(r), CERCLA and EPCRA.
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1. SCOPE OF WORK

The contractor shall provide support for the development and modification of regulations, as well as the
revision of lists of chemicals and reporting thresholds under CAA Section 112(r) (“RMP”), CERCLA, and
EPCRA in accordance with the statement of work.

Work to be performed under this Task Order aligns with the following Task Area(s) of the contract
Statement of Work: Task Area # 1 — Technical and Analytical Support and Task Area # 2 — Regulatory
Support.

1. PERIOD OF PERFORMANCE

The period of performance for the Base Period shall be 07/18/2017 through 07/17/2018.

The Government has the option to extend the effective period of this task order for _four _additional
periods. Prior to the expiration of the effective task order period of performance, the Government,

without prior written notification, may exercise this option by issuing a contract modification. The
period of performance for the Task Order Option Periods are defined below:

From: To:

Base Period 07/18/2017 | 07/17/2018
Option Period | 07/18/2018 | 07/17/2019
Option Period Il 07/18/2019 | 07/17/2020
Option Period Il | 07/18/2020 | 07/17/2021
Option Period IV | 07/18/2021 | 07/17/2022

V. TASKS

OEM anticipates performing one major (Tier 1 or Tier 2) and two minor (Tier 3) regulatory actions during
the period of this contract.

TASK 1 — Support for Developing and Modifying Regulations and Chemical Lists

At the direction of the TOCOR, the contractor shall provide support to OEM to develop and modify
regulations under RMP, CERCLA and EPCRA. For revising the list of chemicals under CERCLA, RMP and
EPCRA, the contractor shall conduct any necessary acute toxicity, chemical hazard, chemical use and
production, or other analytical studies of chemicals, processes, and industries to support the regulatory
decision process for adding or deleting chemicals listed in the regulations. The contractor shall review
petitions for chemicals listed under the regulations.

Specific tasks will be provided via technical direction from the TOCOR and may include:

) Conduct research and technical analyses;

) Conduct data analysis (e.g., may include analysis of RMP National Database, requiring
relational database techniques, or other available data sets)

) Conduct literature searches;
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Prepare options papers;

Facilitate workgroup meetings;

Draft language for proposed and/or final rule and/or preamble for Agency consideration
Assist in finalizing proposed and final rule packages for OMB review.

Assist in preparing proposed and final rule packages for federal register publication.
Perform other regulatory process activities for the proposed and final rules, such as
preparing analytical blueprints, preparing briefing packages for early guidance and
options selection, preparing decision and action memoranda for proposed and final
rules, etc.

Prepare communications plan and communications materials, including press release
and questions/answers.

Coordinate public meetings, listening sessions, and/or webinars as directed by TOCOR
for outreach on proposed rule (coordination of public meetings may require travel). For
a major rulemaking, assume four 1-day public meetings held in Washington, DC,
Houston, TX, Chicago, Ill, and San Francisco, CA, and one 4-hour webinar. Support to
include meeting planning, facilitation and logistical support, note taking, and
preparation of reports summarizing any public comments received.

Prepare draft alerts, advisories, and fact sheets for proposed and final RMP rules as
directed.

Gather all public comments received and categorize them by topic discussed in the
proposed rule;

Prepare draft “Summary and Response to Comments” and/or raw comment text excerpt
documents;

Conduct economic analysis and draft Regulatory Impacts Analysis (RIA) for proposed and
final rules;

Draft the Information Collection Requests and/or supporting statements for Information
Collection Requests (ICR) for OMB approval for proposed rules, final rules, and ICR
updates for existing regulations;

Deliverables: Deliverables as directed by TOCOR. Due dates are approximate and for estimation
purposes only. Actual deliverable due dates will be determined by agreement between the contractor

and TOCOR.

DELIVERABLE

DUE DATES

Prepare research or technical analysis report

Within 1 week to 4 months of
technical direction

Prepare regulatory options paper

Within 1-3 weeks of technical
direction

Facilitate workgroup meeting

Within 1-2 weeks of technical
direction

Prepare economic analysis/model to estimate costs and
benefits of rule

Within 1-3 months of technical
direction

Draft Regulatory Impact Analysis for rule

Within 3-6 months of technical
direction

Prepare draft rule or preamble language section

Within 2-6 weeks of technical
direction
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Prepare rule package Within 2-3 weeks of technical

direction

Prepare analytical blueprint, options selection, early Within 1-2 weeks of technical

guidance, or other regulatory process memo direction

Prepare draft or final fact sheet, alert, or advisory Within 2-4 weeks of technical
direction

Prepare communications plan & materials, press release, Within 2-4 weeks of technical

and/or Q&As direction

Coordinate public meeting, listening session, or webinar Within 2-3 months of technical
direction

Gather all public comments received, categorize them by Within 1-3 months of technical

topic, and prepare Comment Excerpt Report containing raw | direction
comment text by topic area.

Prepare draft “Summary and Response to Comments” Within 1-4 months of technical

document direction

Draft ICR and ICR supporting statement for rule Within 2-4 weeks of technical
direction

TASK 2 — Support for Revising and/or Developing Guidance Documents

At the direction of the TOCOR, the contractor shall provide support to OEM to develop and modify
guidance documents under RMP, CERCLA and EPCRA.

The contractor shall provide support developing regulatory options papers, performing data analyses to
support regulatory options, drafting information collection requests and supporting statements for OMB
approval, reviewing and analyzing public comments, preparing draft “Summary and Response to Public
Comments” documents, conducting economic analyses and preparing draft Regulatory Impact Analyses,
drafting regulatory text and preamble language for Agency consideration, and preparing communication
materials for proposed and final rules. The contractor shall revise existing guidance documents or fact
sheets developed under CERCLA, EPCRA and RMP, and produce new guidance documents associated
with regulatory or policy modifications as directed.

The contractor shall support EPA with revising existing guidance documents as well as developing new
guidance documents for facilities to comply with the regulations and for state and local agencies to

implement the programs under these three statutes.

OEM anticipates revising 12 existing guidance documents and producing 4 new guidance documents
during the period of this contract.

Specific tasks will be provided via technical direction from the TOCOR and may include:

) Conduct research and technical analyses;
) Conduct literature searches;
. Prepare options papers;
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) Review existing guidance documents & recommend changes or updates to EPA based on
regulatory changes or other direction from TOCOR

) Prepare draft & final versions of new regulatory guidance documents

) Prepare print-ready versions of documents and accessible PDF documents compliant
with Section 508 of the Rehabilitation Act for publication on EPA’s website

o Prepare communications plan & materials, press release, Q&As

) Prepare for and staff meetings to obtain stakeholder input for guidance document

Deliverables: Deliverables as directed by TOCOR. Due dates are approximate and for estimation
purposes only. Actual deliverable due dates will be determined by agreement between the contractor

and TOCOR.

TOCOR

DELIVERABLE

DUE DATES

Conduct literature search and/or analysis &
prepare research or technical analysis report

Within 1 week to 4 months of technical direction

Prepare options paper

Within 1-3 weeks of technical direction

Facilitate stakeholder meeting

Within 1-2 weeks of technical direction

Prepare draft revision to existing guidance
document

Within 1-3 months of technical direction

Prepare draft of new guidance document

Within 1-6 months of technical direction

Prepare final draft of guidance document

Within 1-2 months of technical direction

Prepare communications plan & materials, press
release, and/or Q&As

Within 2-4 weeks of technical direction

Prepare print-ready version of final document and
publish on EPA website

Within 1-3 weeks of technical direction

V. POINT OF CONTACT

Sicy Jacob, Phone: 202-564-8019, Jacob.sicy@Epa.gov

VI. TERMS AND CONDITIONS

The following additional terms and conditions are requirements of this task order:

COMMUNICATIONS PRODUCTS

It may be necessary for the contractor to develop communications products in conjunction with this task
order. All communications products developed under this task order shall be reviewed under EPA’s
Policy and Implementation Guide for Communications Product Development and Approval found at:
http://www.epa.gov/productreview/guide/index.html. If the communications products will make use of
EPA graphics, logos, or other identifiable materials, the communications products are subject to the
standards in EPA’s Visual and Product Standards Graphics Manual found here:
http://wedcor.cor.epa.gov/pages/TIM/Visualldentity-6-19-07.pdf.

VII. CONFIDENTIAL BUSINESS INFORMATION

It may be necessary for the contractor to be granted access to and review CAA Confidential Business
Information (CBI) and/or EPCRA trade secret information during regulatory support activities. If access
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to CBI or trade secret information is granted by the TOCOR or Alternate TOCOR, the contractor must
ensure that all such information is handled in accordance with applicable federal regulations and

policies, and returned to EPA or appropriately disposed of at the conclusion of the specific tasking
involving CBI or trade secret access.
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